

**GREENVILLE CITY SCHOOLS**  
**Memorial Hall Masonry Restoration - Part A "Temporary Shoring"**

**Bid Breakdown**

Bid Date: Monday, July 19, 2010, 2:00 p.m.  
 Engineer's Estimate: \$75,000.00 Base Bid

<u>Item</u>	<u>Description</u>	<u>Quantity</u>	<u>Arcon Builders, Ltd.</u>				<u>Brumbaugh Construction Inc.</u>				<u>NR Lee Restoration, Ltd.</u>					
			<u>Material Unit Cost</u>	<u>Labor Unit Cost</u>	<u>Total Unit Cost</u>	<u>Total Cost</u>	<u>Material Unit Cost</u>	<u>Labor Unit Cost</u>	<u>Total Unit Cost</u>	<u>Total Cost</u>	<u>Material Unit Cost</u>	<u>Labor Unit Cost</u>	<u>Total Unit Cost</u>	<u>Total Cost</u>		
<b>Base Bid Schedule</b>																
1	Mobilization	1 L.S.	0.00	175.00	175.00	175.00	500.00	2,500.00	3,000.00	3,000.00	0.00	5,000.00	5,000.00	5,000.00		
2	Bonding	1 L.S.	7,400.00	0.00	7,400.00	7,400.00	400.00	0.00	400.00	400.00	2,000.00	0.00	2,000.00	2,000.00		
3	Demolition	1 L.S.	2,245.00	0.00	2,245.00	2,245.00	500.00	2,500.00	3,000.00	3,000.00	0.00	5,000.00	5,000.00	5,000.00		
4	Foundations	1 L.S.	4,944.00	2,880.00	7,824.00	7,824.00	2,000.00	4,000.00	6,000.00	6,000.00	10,000.00	10,000.00	20,000.00	20,000.00		
5	Steel Erection & Bracing including Painting of Steel	1 L.S.	10,163.00	4,225.00	14,388.00	14,388.00	12,000.00	12,000.00	24,000.00	24,000.00	5,000.00	5,000.00	10,000.00	10,000.00		
6	Concrete Walk Removed	1 L.S.	2,124.00	1,200.00	3,324.00	3,324.00	500.00	500.00	1,000.00	1,000.00	2,000.00	2,874.00	4,874.00	4,874.00		
<b>Total Base Bid</b>						<b><u>\$35,356.00</u></b>					<b><u>\$37,400.00</u></b>					<b><u>\$46,874.00</u></b>