
     Bid Date: Friday, August 7, 2009, 11:00 a.m. Page 1 of 2
     Engineer's Estimate: $129,585 
                                   

                           Tom's Construction Shinn Brothers Saintignon Excavating

Item Description Quantity Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
Base Bid Schedule

201 Dewatering 1 L.S. $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00
203 Excavating 170 C.Y. 10.00 1,700.00 31.60 5,372.00 10.00 1,700.00 15.00 2,550.00 14.00 2,380.00
203 Embankment 1225 C.Y. 10.00 12,250.00 10.03 12,286.75 5.00 6,125.00 6.35 7,778.75 12.00 14,700.00
207 Erosion Control Measures 1 L.S. 1,000.00 1,000.00 1,100.39 1,100.39 700.00 700.00 550.00 550.00 312.00 312.00
603 4" Perforated Tile (707.33) 185 L.F. 5.00 925.00 18.81 3,479.85 10.00 1,850.00 9.70 1,794.50 7.00 1,295.00
603 12" Conduit (707.33) 31 L.F. 30.00 930.00 28.02 868.62 60.00 1,860.00 34.00 1,054.00 16.00 496.00
603 60" Conduit (706.02) 188 L.F. 150.00 28,200.00 96.78 18,194.64 150.00 28,200.00 144.00 27,072.00 160.00 30,080.00
624 Mobilization 1 Each 5,000.00 5,000.00 2,765.12 2,765.12 1,500.00 1,500.00 0.00 0.00 2,000.00 2,000.00
Spec Reinforced Concrete - Junction Box 9 C.Y. 400.00 3,600.00 620.27 5,582.43 1,000.00 9,000.00 638.00 5,742.00 1,055.00 9,495.00
Spec Reinforced Concrete - Headwall Extension 3 C.Y. 400.00 1,200.00 734.73 2,204.19 550.00 1,650.00 667.00 2,001.00 400.00 1,200.00
Spec Aluminum Grate 1 L.S. 2,000.00 2,000.00 2,730.80 2,730.80 1,500.00 1,500.00 1,000.00 1,000.00 2,002.00 2,002.00
Spec Subgrade Support - Aggregate Piers 1 L.S. 55,000.00 55,000.00 59,321.23 59,321.23 64,100.00 64,100.00 74,180.00 74,180.00 65,000.00 65,000.00
Spec Lock Stone Retaining Wall 1 L.S. 5,000.00 5,000.00 4,779.54 4,779.54 3,300.00 3,300.00 3,220.00 3,220.00 3,400.00 3,400.00
Spec Bond Expense 1 L.S. 1,050.00 1,050.00 1,778.44 1,778.44 1,215.00 1,215.00 3,250.00 3,250.00 3,900.00 3,900.00

Subtotal: $118,855.00 $121,464.00 $123,700.00 $131,192.25 $137,260.00

Contingency: 10,730.00

Total: $129,585.00

Bid Breakdown

VILLAGE OF NEW BREMEN
Rotary Centennial Park Improvements

Bohman ExcavatingEngineer's Estimate
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                           Jutte Excavating Brumbaugh Construction Donald Sommer Inc.

Item Description Quantity Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost

Base Bid Schedule
201 Dewatering 1 L.S. $1,000.00 $1,000.00 $1,000.00 $1,000.00 $2,500.00 $2,500.00 $1,000.00 $1,000.00
203 Excavating 170 C.Y. 10.00 1,700.00 8.00 1,360.00 15.75 2,677.50 18.00 3,060.00
203 Embankment 1225 C.Y. 10.00 12,250.00 8.00 9,800.00 14.25 17,456.25 9.00 11,025.00
207 Erosion Control Measures 1 L.S. 1,000.00 1,000.00 700.00 700.00 950.00 950.00 1,500.00 1,500.00
603 4" Perforated Tile (707.33) 185 L.F. 5.00 925.00 5.00 925.00 13.50 2,497.50 9.00 1,665.00
603 12" Conduit (707.33) 31 L.F. 30.00 930.00 15.00 465.00 52.00 1,612.00 45.00 1,395.00
603 60" Conduit (706.02) 188 L.F. 150.00 28,200.00 301.00 56,588.00 125.00 23,500.00 210.00 39,480.00
624 Mobilization 1 Each 5,000.00 5,000.00 1,000.00 1,000.00 1,500.00 1,500.00 1,200.00 1,200.00
Spec Reinforced Concrete - Junction Box 9 C.Y. 400.00 3,600.00 700.00 6,300.00 925.00 8,325.00 778.00 7,002.00
Spec Reinforced Concrete - Headwall Extension 3 C.Y. 400.00 1,200.00 500.00 1,500.00 1,200.00 3,600.00 668.00 2,004.00
Spec Aluminum Grate 1 L.S. 2,000.00 2,000.00 600.00 600.00 800.00 800.00 1,000.00 1,000.00
Spec Subgrade Support - Aggregate Piers 1 L.S. 55,000.00 55,000.00 58,000.00 58,000.00 67,628.00 67,628.00 65,000.00 65,000.00
Spec Lock Stone Retaining Wall 1 L.S. 5,000.00 5,000.00 1,500.00 1,500.00 7,500.00 7,500.00 3,500.00 3,500.00
Spec Bond Expense 1 L.S. 1,050.00 1,050.00 1,500.00 1,500.00 1,000.00 1,000.00 3,550.00 3,550.00

Subtotal: $118,855.00 $141,238.00 $141,546.25 $142,381.00

Contingency: 10,730.00

Total: $129,585.00

VILLAGE OF NEW BREMEN
Rotary Centennial Park Improvements

Bid Breakdown

Engineer's Estimate


