

# **ADDENDUM NO. 1**

## **PIKE STREET DRAINAGE IMPROVEMENTS**

Laura, Ohio

JUNE 25, 2009

To: Planholders

From: Mote & Associates, Inc.  
214 West Fourth Street  
Greenville, Ohio 45331  
Phone: (937) 548-7511  
Fax: (937) 548-7484  
E-mail: info@moteassociates.com

Re: Pike Street Drainage Improvements Project

This addendum forms a part of the Contract Documents and modifies the original Contract Documents dated June 2009. Acknowledge receipt of this Addendum in space provided on the Bid Proposal form. Failure to do so may subject the Bidder to disqualification.

1. The storm drainage layout has been revised on sheet 3/3 of the detailed plans due to some problems with manhole fabrication with the original layout. A reduced copy of the revised drawing will be included in this fax submittal. A full size copy of the revised plan will be mailed to all plan holders.
2. The Bid Form 00 41 43ö has been revised to reflect the modifications in the storm drainage layout. Please use the attached revised Bid Form when submitting your proposal.
3. The Engineer's Estimate for this project has been revised to \$57,500.00 (see paragraph 16 of the Instruction to Bidders 00 21 13ö).
4. This addendum will be posted on our website. Please see the following link:  
<http://www.moteassociates.com/projects.htm>.

END OF ADDENDUM