ADDENDUM NO. 1

VILLAGE OF ARCANUM
West First Street Reconstruction

July 14, 2011

To: Planholders
From: Mote & Associates, Inc.
214 West Fourth Street

Greenville, Ohio 45331

Phone:  (937) 548-7511

Fax: (937) 548-7484

E-mail: info@moteassociates.com

Re: Village of Arcanum
West First Street Reconstruction

This addendum forms a part of the Contract Documents and modifies the original Contract Documents
dated July 2011. Acknowledge receipt of this Addendum in space provided on the Bid Proposal form.
Failure to do so may subject the Bidder to disqualification.

1. General Note #15 on Sheet 5 of 8 shall be revised. The note currently states that the
“Geogrid installed as part of this item shall be like Tensar BX-1200, or equal”. The note

shall be revised to state that the “Geogrid installed as part of this item shall be like Tensar
TX160, or equal”.

2. To clarify, all trees and stumps marked for removal on the plan and profile sheet shall be
removed by others prior to the start of the street reconstruction activities.

3. Item 8 of the Instructions to Bidders states that the village will allow a staging area on the
site. The on-site staging area will be limited to the area within the street right-of-way and
shall be limited so as to maintain traffic as required. If an additional staging or storage area is
needed the village will allow the contractor to use the abandoned railroad tract located two
blocks south of the construction area. If the railroad tract is used, the contractor will be
required to restore and repair any damage cause by the use of the area.

4. Prevailing Wage Rates, Section 00 73 46, have been updated. Proposal must include latest

prevailing wage rates which are dated July 8, 2011 (Heavy/Highway). These updated wage
rates can be viewed at the following website location:

www.moteassociates.com/Current Projects/Darke County Commissioners/Addendum #1/
Exhibit A

End of Addendum
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