

# ADDENDUM NO. 1

## VILLAGE OF ARCANUM SANITARY SEWER SEPARATION ó PHASE III ALBRIGHT STREET STORM SEWER REROUTE

July 22, 2009

To: Plan Holders

From: Mote & Associates, Inc.  
214 West Fourth Street  
Greenville, Ohio 45331  
Phone: (937) 548-7511  
Fax: (937) 548-7484  
E-mail: info@moteassociates.com

Re: Village of Arcanum  
Sanitary Sewer Separation ó Phase III  
Contract C ó Albright Street Storm Sewer Reroute

This addendum forms a part of the Contract Documents and modifies the original Contract Documents dated July of 2009. Acknowledge receipt of this Addendum in space provided on the Bid Proposal form. Failure to do so may subject the Bidder to disqualification.

1. Note change in completion date.

All work **outside** of Albright Street right-of-way is to be completed by Wednesday, September 30, 2009.

All work **inside** of Albright Street right-of-way is to be completed by Friday, October 30, 2009.