

ADDENDUM NO. 1

VILLAGE OF NEW BREMEN CONTACT A - ALLEY RECONSTRUCTION 2009 AND CONTRACT B ó RUMMEL CREEK AND MELROSE PLACE RESURFACING

August 31, 2009

To: Plan Holders

From: Mote & Associates, Inc.
214 West Fourth Street
Greenville, Ohio 45331
Phone: (937) 548-7511
Fax: (937) 548-7484
E-mail: info@moteassociates.com

Re: Village of New Bremen
Contract A ó Alley Reconstruction 2009 and
Contract B ó Rummel Creek and Melrose Place Resurfacing

This addendum forms a part of the Contract Documents and modifies the original Contract Documents dated August 2009. Acknowledge receipt of this Addendum in space provided on the Bid Proposal form. Failure to do so may subject the Bidder to disqualification.

1. The plans for Contract A have been revised to include additional storm drainage on Alley C. The following plan sheets for Contract A have been updated: sheets 2, 5, 16, 17, and 18. A reduced size copy of those plans is attached to this addendum.
2. The Bid Form has been modified to include the additional work. Please use the modified Bid Form attached herein as a part of your proposal package.
3. The Engineer's Estimate for the project has been revised as follows:
Contract A - Alley Reconstruction 2009 \$238,527.30
Contract B - Rummel Creek and Melrose Place Resurfacing: \$121,000.00
4. Full sized copies of the revised plan sheets will be mailed to each plan holder.
5. This addendum will be posted on our website (including pdf drawings of the revised plans. Please see the following link: <http://www.moteassociates.com/projects.htm>.

END OF ADDENDUM