
Page 1 of 2
Bid Opening:  Friday, May 29, 2009, 11:00 a.m.

Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
Base Bid Schedule

1 201 Clearing and Grubbing 1 L.S. $500.00 $500.00 $93.00 $93.00 $2.98 $2.98 $535.00 $535.00
2 202 Walk Removed 2886 S.F. 1.50 4,329.00 0.70 2,020.20 1.00 2,886.00 0.74 2,135.64
3 202 Concrete Pavement Removed, Street 4562 S.Y. 6.00 27,372.00 3.00 13,686.00 3.60 16,423.20 3.30 15,054.60
4 202 Concrete Pavement Removed, Drives 811 S.Y. 8.00 6,488.00 4.50 3,649.50 6.50 5,271.50 4.63 3,754.93
5 202 Catch Basin Removed 7 Each 250.00 1,750.00 50.00 350.00 140.00 980.00 98.09 686.63
6 202 Manhole Removed 2 Each 500.00 1,000.00 50.00 100.00 250.00 500.00 160.08 320.16
7 202 Pipe Removed 800 L.F. 15.00 12,000.00 7.00 5,600.00 17.00 13,600.00 9.29 7,432.00
8 203 Excavation, as per Plan 2100 C.Y. 10.00 21,000.00 6.00 12,600.00 6.95 14,595.00 5.72 12,012.00
9 204 Subgrade Compaction 5384 S.Y. 1.00 5,384.00 0.10 538.40 0.45 2,422.80 0.22 1,184.48

10 204 Subgrade Preparation 650 C.Y. 30.00 19,500.00 34.00 22,100.00 25.50 16,575.00 25.99 16,893.50
11 204 Subgrade Stabilization, Geogrid Placement 4000 S.Y. 6.00 24,000.00 3.75 15,000.00 4.70 18,800.00 4.97 19,880.00
12 301 Asphalt Concrete Base 619 C.Y. 125.00 77,375.00 113.00 69,947.00 107.00 66,233.00 112.99 69,940.81
13 301 Aggregate Base, as per Plan 644 C.Y. 30.00 19,320.00 28.00 18,032.00 25.50 16,422.00 30.02 19,332.88
14 408 Prime Coat 1782 Gal. 3.50 6,237.00 2.00 3,564.00 3.00 5,346.00 3.21 5,720.22
15 448 Asphalt Concrete Surface Course, Type 1 154.6 C.Y. 135.00 20,871.00 138.25 21,373.45 138.00 21,334.80 147.48 22,800.41
16 448 Asphalt Concrete Intermediate Course, Type 2 216.5 C.Y. 135.00 29,227.50 126.10 27,300.65 111.00 24,031.50 117.73 25,488.55
17 452 Non-Reinorced Cocnrete Pavement 792.8 S.Y. 47.00 37,261.60 36.10 28,620.08 38.00 30,126.40 39.85 31,593.08
18 603 4" Storm Drain Repair 1 Each 135.00 135.00 50.00 50.00 35.00 35.00 92.19 92.19
19 603 6" Storm Drain Repair 1 Each 160.00 160.00 60.00 60.00 60.00 60.00 105.74 105.74
20 603 8" Storm Drain Repair 1 Each 185.00 185.00 85.00 85.00 85.00 85.00 123.84 123.84
21 603 12" Storm Drain Repair 1 Each 200.00 200.00 100.00 100.00 115.00 115.00 163.39 163.39
22 603 8" Conduit, Type 'B' (707.33) 601 L.F. 25.00 15,025.00 13.00 7,813.00 18.00 10,818.00 13.25 7,963.25
23 603 12" Conduit, Type 'B' (706.02) 28 L.F. 40.00 1,120.00 31.35 877.80 44.00 1,232.00 26.71 747.88
24 603 12" Conduit, Type 'B' (707.33) 269 L.F. 30.00 8,070.00 24.00 6,456.00 22.00 5,918.00 23.55 6,334.95
25 603 15" Conduit, Type 'B' (707.33) 117 L.F. 35.00 4,095.00 23.95 2,802.15 21.00 2,457.00 19.38 2,267.46
26 603 24" Conduit, Type 'B' (707.33) 36 L.F. 45.00 1,620.00 45.00 1,620.00 51.50 1,854.00 76.36 2,748.96
27 603 30" Conduit, Type 'B' (707.33) 587 L.F. 55.00 32,285.00 44.00 25,828.00 53.00 31,111.00 54.54 32,014.98
28 603 8" - 45° Bend (707.33) 46 Each 50.00 2,300.00 9.00 414.00 35.00 1,610.00 29.95 1,377.70
29 603 8" Cap 23 Each 35.00 805.00 8.00 184.00 12.00 276.00 9.63 221.49
30 604 Storm Manhoke, Type 'A' (48" Base) 3 Each 2,000.00 6,000.00 1,600.00 4,800.00 1,900.00 5,700.00 2,121.57 6,364.71
31 604 Storm Manhole, Type 'A' (60" Base) 3 Each 2,500.00 7,500.00 1,950.00 5,850.00 2,400.00 7,200.00 2,617.25 7,851.75
32 604 Inlet, As Per Plan 10 Each 1,200.00 12,000.00 1,200.00 12,000.00 1,175.00 11,750.00 1,288.97 12,889.70
33 608 Concrete Walk 2899 S.F. 4.00 11,596.00 3.35 9,711.65 3.70 10,726.30 4.24 12,291.76
34 608 Curb Ramp w/Truncated Domes 7 Each 350.00 2,450.00 280.00 1,960.00 275.00 1,925.00 278.20 1,947.40
35 609 Combination Curb & Gutter, As Per Plan 2733 L.F. 12.00 32,796.00 9.80 26,783.40 10.50 28,696.50 10.56 28,860.48
36 614 Maintaining Traffic 1 L.S. 2,000.00 2,000.00 990.00 990.00 1,250.00 1,250.00 1,355.94 1,355.94
37 624 Mobilization 1 L.S. 2,500.00 2,500.00 720.00 720.00 3,600.00 3,600.00 2,208.16 2,208.16
38 625 1" Conduit (725.05) 2733 L.F. 3.00 8,199.00 1.65 4,509.45 1.85 5,056.05 2.11 5,766.63
39 630 Removal of Grd. Mtg. Signs, Supports, Reerection 1 L.S. 750.00 750.00 869.00 869.00 450.00 450.00 797.97 797.97
40 659 Seeding & Mulching, as per Plan 1215 S.Y. 4.50 5,467.50 3.75 4,556.25 2.70 3,280.50 4.01 4,872.15
41 32 12 34 Asphalt Rejuvenating Agent (Reclamite) 4454 S.Y. 1.25 5,567.50 0.85 3,785.90 0.80 3,563.20 0.92 4,097.68
42 33 11 13 8" Water Line (AWWA C-900) 432 L.F. 45.00 19,440.00 22.90 9,892.80 25.30 10,929.60 20.78 8,976.96
43 33 11 13 8" x 8" Tee 1 Each 450.00 450.00 201.00 201.00 315.00 315.00 277.83 277.83
44 33 11 13 6" x 6" Tee 1 Each 400.00 400.00 141.50 141.50 300.00 300.00 214.38 214.38
45 33 11 13 8" - 45° Bend (707.33) 6 Each 250.00 1,500.00 150.00 900.00 295.00 1,770.00 123.57 741.42
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46 33 11 13 8" Cutt-In-Sleeve 1 Each $250.00 $250.00 $232.00 $232.00 $295.00 $295.00 $590.79 $590.79
47 33 11 13 6" Cutting-In-Sleeve 1 Each 250.00 250.00 173.00 173.00 240.00 240.00 478.33 478.33
48 33 11 13 8" x 6" Reducer 1 Each 250.00 250.00 972.00 972.00 170.00 170.00 160.80 160.80
49 33 12 16 8" Gate Valve w/Box 2 Each 1,100.00 2,200.00 700.00 1,400.00 860.00 1,720.00 950.23 1,900.46
50 33 12 16 Sanitary Manhole, Type 'A' 1 Each 2,500.00 2,500.00 1,400.00 1,400.00 1,600.00 1,600.00 2,270.52 2,270.52
51 Spec Light Pole Base with Anchor Bolts 16 Each 500.00 8,000.00 300.00 4,800.00 285.00 4,560.00 363.80 5,820.80
52 Spec Valves Adjusted to Grade 1 L.S. 500.00 500.00 136.00 136.00 800.00 800.00 218.13 218.13
53 Spec Mailboxes Removed and Reset 1 L.S. 500.00 500.00 816.00 816.00 825.00 825.00 1,130.98 1,130.98
54 Spec 8" Inserta Tee Connection 16 Each 175.00 2,800.00 90.00 1,440.00 155.00 2,480.00 165.77 2,652.32
55 Spec Bond Expense 1 L.S. 7,700.00 7,700.00 9,900.00 9,900.00 6,260.00 6,260.00 5,163.82 5,163.82

Subtotal: $523,181.10 $399,804.18 $426,583.33 $428,828.58
Contingency: 51,818.00
Total: 574,999.10
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